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Tillamook County is a growing coastal county with a population rate averaging 1.6% per year from 1990-1995. This 
growth rate is slightly below the state average (2.04%), but greater than 19 other Oregon counties, including Clatsop, 
Lincoln and Coos counties on the coast.  Population growth understates the impacts upon transportation facilities and 
other infrastructure because of the even greater increase in tourist travel and second home development.  For 
example, the growth rate in residences has exceeded 2% in each of the past five years.  All of this places a 
remendous burden on Tillamook County’s infrastructure, beginning with the various modes of transportation. t
 
Tillamook County has not updated the Goal 12 Transportation Element of its Comprehensive Plan since it was first 
drafted in the late 1970’s.  There have been marginal amendments to the implementing Land Use and Land Division 
Ordinances, but taken as a whole, these documents are out-of-date.  This is often illustrated by the number of 
variances that are required to approve a reasonable road system for a new subdivision.  Moreover, the transportation 
plans of other entities (including ODOT, the Ports of Nehalem and Tillamook Bay, airports, and the various cities 
and communities in Tillamook County) remain disconnected pieces of what must become an integrated plan for 
ransportation. t
 
The adverse consequences of ad hoc transportation planning have been mitigated in part by the excellent working 
relationship between the Community Development (Planning) and Public Works Departments.  That relationship 
ill enable Tillamook County to make the best possible use of any transportation planning resources. w
 
A well-planned transportation system plan may be the most critical element for Tillamook County to maintain its 
high quality of life.  This TGM funded project is an initial step to ensuring the County has a well-planned 




 Develop a stakeholder involvement program; 
 Review current transportation-related documents to determine relationships and conflicts; 
 Update the inventory and review the format and content of the Goal 12 element of the comprehensive plan; 
 Establish road design standards; 
 Identify future needed planning studies and develop a workscope for Phase 2 of the Tillamook County 




Task A. Goal Setting & Establish Public Involvement Program 
Objectives: 
 For primary participants to gain a thorough understanding and reach consensus on the planning process and 
schedule, project objectives, the public involvement process, and project responsibilities.  Primary participants 
include Tillamook County, ODOT, and TriLand Design Group (TriLand). 
 Establish a process to ensure on-going technical advise, stakeholder perspective and coordination among 
interested parties. 
 
Task B.  Research & Documentation 
Objective: 
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Task C. Transportation Inventory & Goal 12 Format 
Objective: 
Establish an objective basis for subsequent planning; identify and clarify issues that need to be resolved in the 
Goal 12 Element of the Comprehensive Plan.  
 
Task D.  Road Design Standards 
Objective: 
Develop road design standards for cities and areas within urban growth boundaries, rural communities and rural 
areas.  
 
Task E.  Identify Future Needed Planning Studies & Ordinance Upgrades 
Objective 
Develop a work program for future planning studies that will provide clear and detailed direction to proceed with 
development of a comprehensive and cohesive Tillamook County transportation planning effort in compliance 




There are several public agencies and organized committees that have a wealth of knowledge of the existing 
transportation system in Tillamook County, and will have valuable input on future transportation needs.  It is 
important to involve these entities in the planning process.  The planning process includes an exercise to obtain 
input and solicit ideas from the identified entities.  At the December 3, 1998 Goal Setting meeting, the County, 
ODOT, and Consultant determined three methods for public involvement.  A list of entities to be involved in the 
planning process and methods for their involvement are identified below: 
 
The following entities (and representatives) will participate throughout the planning process.   
 
 Entity Representative 
 Tillamook County Community Development Vic Affolter/George Plummer 
 Tillamook County Public Works Department Jon Oshel/Pat Oakes 
 Economic Development Council of Tillamook County Valerie Folkema 
 Tillamook County Road Advisory Committee Norm Meyers 
 Tillamook County Traffic Safety Committee Norm Meyers/Pat Oakes (staff rep.)  
 Oregon Dept. of Transportation (ODOT)  Nancy Reynolds 
 
The following entities are represented by one of the individuals identified above.  These individuals will keep 
these entities informed of this project, as well as solicit input pertaining to this project. 
 Entity Representative 
 County Planning Commission   Vic Affolter 
 County Futures Council       Vic Affolter 
 Unincorporated Communities      Vic Affolter/George Plummer  
- Barview - Neahkahnie 
- Beaver - Neskowin 
- Cape Meares - Oceanside 
- Cloverdale - Netarts 
- Falcon Cove - Pacific City/Woods 
- Hebo - Syskeyville 
- Idaville - Tierra Del Mar 
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A questionnaire will be sent to the following entities to inform them of the project and solicit input from them. 
 Entity Contact 
 ODOT  Mo Dichari/Chuck Curtis 
 Tillamook County Transit Robin Phillips (ODOT) 
 Public Transportation Technical Advisory Committee John Reynolds 
 Tillamook County Emergency Management Tom Manning  
 Ports  
- Port of Tillamook Bay Jack Crider 
- Port of Garibaldi Don Bacon 
- Port of Nehalem Jean Peters 
 Airports  
- Port of Tillamook Bay Jack Crider 
- Nehalem  
- Pacific City Bob Rissel 
 Cities  
- Bay City Linda Dvorak 
- Garibaldi Elizabeth J.L. Reid 
- Manzanita Jerry Taylor 
- Nehalem Michael A. Nitzsch 
- Rockaway Beach Joanne Dickinson 
- Tillamook Mark Gervasi 
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II. IDENTIFICATION OF RELEVANT TRANSPORTATION DOCUMENTS 
 
 
There are several existing documents that will have an impact on future transportation planning.  An important 
component of preparing Transportation System Plans, updating Goal 12, and establishing road design standards is 
to identify, summarize, and incorporate relevant findings of those documents.  This section identifies several 
existing documents that will need to be reviewed and summarized as part of the Phase 2 component of the 
Tillamook County TSP project.    
 
- Oregon Transportation Plan 
- Oregon Highway Plan 
- Highway 101 Corridor Study 
- Access Management Plan 
- Oregon Bicycle/Pedestrian Plan 
- Oregon Coast Bike Plan 
- Pacific Coast Scenic Highway Plan 
- Oregon Department of Transportation Seismic Prioritization Report (for all public bridges in Tillamook 
County 
- DOGAMI Geologic Hazard Mapping (identifying potential problems on Lifeline Routes) 
- Tillamook County Comprehensive Plan 
- Tillamook County Land Use and Land Division Ordinances 
- Transportation planning documents of the incorporated cities 
- Tillamook County Public Transportation Plan 
- Transportation plans for Ports of Nehalem, Bay City and Tillamook Bay 
- Tillamook, Pacific City and Nehalem State Airport Plans 
- Tillamook Futures Council’s transportation objectives and benchmarks 
- Tillamook County Draft Public Road Improvement Ordinance 
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III. EVALUATION OF EXISTING TRANSPORTATION INVENTORY 
 
 
TSP requirements include the provision for developing plans for the following transportation modes: roads, 
public, air, water, rail, pipeline, bicycle, and pedestrian.  Tillamook County currently has each of these 
transportation elements in place however, updated and well-established plans for each of these transportation 
elements have not been established.  Hence, the need for the development of the TSP.   
 
The road system is the primary transportation element in Tillamook County.  A hierarchical overview of the 
primary road system in Tillamook County is provided below. 
 
U.S. Highway 101 
Development in Tillamook County has concentrated near the Pacific Ocean and U.S. Highway 101.  Highway 
101 is the principal arterial in the County and extends from north to south throughout the westside of the County.  
Collector roads connect to Highway 101 and generally have an east-west orientation.  The collector roads extend 
westward from Highway 101 to the ocean, and eastward  from Highway 101 to the Willamette Valley or forested 
lands (Siuslaw National Forest and Tillamook State Forest). 
 
State Highway 6 
State Highway 6 provides the primary east-west transportation route connecting Highway 101 at (the City of) 
Tillamook and the Portland area.   
 
State Highway 22 
Highway 22 provides a northwest-southeast connection between Highway 101 at Hebo and State Highway 18 at 
Valley Junction. 
 
State Highway 18 
Highway 18, a major east-west connection between Highway 101 and the Willamette Valley traverses the 
extreme southeast corner of Tillamook County for a total distance of approximately 5 miles. 
 
State Highway 26 
Similar to Highway 18, State Highway 26 provides a connection between Highway 101 and the Portland area, 
and traverses the northeast corner of Tillamook County for approximately 10 miles. 
 
Cape Meares Loop – Cape Lookout Road – Sandlake Road 
This oceanfront roadway system connects Highway 101 at Tillamook with Highway 101 near Pacific City.  Other 
than Highway 101, this is the other road system that provides access to urban areas by connecting the 
unincorporated communities of Oceanside, Netarts, and Pacific City/Woods.  This road system also provides 
access to several scenic and recreational locations including Cape Meares, Oceanside Beach State Wayside, 
Netarts Bay, Cape Lookout State Park, Sandlake Recreation Area, Cape Kiwanda State Park, Nestucca Bay and 
River, and Bob Straub State Park. 
 
Highway 131 
Highway 131 provides a connection between Tillamook and Oceanside. 
 
Highway 53 






Tillamook County Transportation System Plan Project - Phase 1 
June 1999 




A brief questionnaire was distributed to solicit input on transportation-related needs and desires in Tillamook 
County.  The questionnaire was mailed to 29 entities and individuals including the incorporated cities within the 
county, the Ports, ODOT representatives, other Tillamook County agencies, and members of the Tillamook 




ity of Manzanita 
Key transportation issues facing your entity and the county 
 Lack of adequate funding for road maintenance. 
 
 Upgrade of county roads within City limits to City standards and for City maintenance. 
Future transportation issues facing your entity and the county 
 
 City need north-south collector through golf course connecting Laneda and Necarney City Road. 
Specific county roads in need of improvement (and specific improvements needed) 
 
 Laneda Avenue (drainage, widening, sidewalks) 
Policies needed and opinions 
 
 Need policies for gated communities 
Coordination between your entity and the County 
 Relationship is cooperative.  Probably could be improved with adoption of formal policies for County 
facilities in UGB. 
 
Available transportation-related documents 
 Transportation and Street Policies from Comprehensive Plan (provided) 




ity of Wheeler 
Key transportation issues facing your entity and the county 
 Connectivity of all transportation modes (bike/ped, etc.) 
 
 Parking and shops on opposite sides of Highway 101 
Future transportation issues facing your entity and the county 
 Tying land use development to a TSP and upgrades transportation ordinance.  Developers must pay for their 
costs to the entire system. 
 
Specific county roads in need of improvement (and specific improvements needed) 
 County road needs improvement, or simply turn over to the City.  Wheeler will procure funding to better 
maintain this road. 
 
Policies needed and opinions 
 Main concern is safety.  Tourists park on the opposite side of Highway 101 then must cross 101 to get to 
downtown business core. 
 
Coordination between your entity and the County 
 The County has been extremely busy after a very rough fall/winter.  They are doing the best they can with 
limited resources. 
 
Available transportation-related documents 
 Yes!  Hopefully (transportation-related documents will be available) if the City is successful in efforts to 
procure a TGM grant for a Wheeler Transportation Plan. 
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Key transportation issues facing your entity and the county 
 Pave roads 
 
Future transportation issues facing your entity and the county 
 
 Getting the roads passable and safe to drive on and less wear and tear on autos 
Specific county roads in need of improvement (and specific improvements needed) 
 
 The main (improvement needed) is widening, complete new surfaces 
Policies needed and opinions 
 All county roads need improvement 
 
Coordination between your entity and the County 
 
 Better management needed 
Available transportation-related documents 
 First, the roads have to be fixed 




Ms. Ertell stated she was recently appointed to the Tillamook County Transportation Advisory Committee in 






Key transportation issues facing your entity and the county 
 Expand public transportation to handle more of the increased load 
 Service needs – commuters, employers, and schools 
 
Coordination between your entity and the County 
 
 Incorporate public transportation (Tillamook County Transportation District) in the long range plan 
Available transportation-related documents 





Key transportation issues facing your entity and the county 
 
 Lack of it, variety of access points, high cost with sparse population 
Future transportation issues facing your entity and the county 
 Lack of population to support ridership 
 The professional management of new created district 
 Ability to partner in order to best utilize transportation services countywide. 
 
Specific county roads in need of improvement (and specific improvements needed) 
 Highway 101 – southbound need to be bicycle/pedestrian friendly 
 Scenic coast – Thee Capes Drive – widened and surface improvements 
 Flooding – throughout flood plain 
 
Policies needed and opinions 
 The EDC would support community direction, which leans towards public access and stewardship of 
beaches, rivers and bays. 
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Coordination between your entity and the County 
 Many – local transportation district is a new taxing entity that has struggled with developing partnerships and 




Key transportation issues facing your entity and the county 
 
 Money and management – know how 
Future transportation issues facing your entity and the county 
 
 Continuous growth 
Specific county roads in need of improvement (and specific improvements needed) 
 Drainage and surfacing and some widening 
 
Policies needed and opinions 
 Highway 101 is a disaster, for two years ODOT has messed up Highway 101 and will be another year before 
finishing only one mile of highway improvement 
 
Coordination between your entity and the County 
 They could be honest in cost, especially number of riders involved 
 
Additional Comments Provided By Jon Oshel, Tillamook County Public Works Director 
 
Lifeline Routes 
A vital interest to Tillamook County is the development of “Lifeline Routes.”  Data critical to the Lifeline Routes 
is the existing ODOT Seismic Prioritization Report for all public bridges in Tillamook County.  DOGAMI is also 
doing mapping of geologic hazard areas.  One of the scopes of their work is to identify potential problems on 




Mr. Oshel’s current belief is that the vast majority of the roads do not have capacity of level of service (LOS) 
problems.  LOS analysis is needed at a few locations to demonstrate that “capacity” is not a main problem in the 
ounty.  The worst case LOS conditions need to be identified. c
 
Unsafe Roads 
Tillamook County main (existing) problem is roadways that are currently unsafe, usually due to narrow width, 
limited shoulders and nearby fixed object hazards.  Mr. Oshel believes this needs to the primary objective of 
determining needed projects in the near future. 
98020/REPORT.8-11-99.DOC  11
Tillamook County Transportation System Plan Project - Phase 1 
June 1999 
V. DRAFT RECOMMENDED FORMAT FOR UPDATING GOAL 12 
 
 
The Goal 12 Transportation Element of the Tillamook County Comprehensive Plan has not been updated since it 
was first drafted in the late 1970’s.  Statewide planning Goal 12 requires cities and counties to develop a 
transportation plan which considers all modes of travel including mass transit, air, water, pipeline, rail, highway, 
bicycle, and pedestrian.  The transportation plan should be based on an inventory of local, regional and state 
needs, and should consider the differences in social consequences that would result from using differing 
combinations of transportation modes and avoids principal reliance upon any one mode of transportation. 
 
The Phase 2 project of the Tillamook County Transportation System Plan will include an updated Comprehensive 
Plan Goal 12 Transportation Element.  The Goal 12 element will include policies reflecting the changes outlined 
in the state Transportation Planning Rule (OAR 660-12, 1991).  A recommended format for updating the Goal 12 
Transportation Element is provided below.  When the updated Goal 12 element is developed, this format may be 
revised however, it is important to maintain those elements that will satisfy the requirements of the Transportation 
Planning Rule. 
 
The purpose of the Tillamook County Comprehensive Plan Goal 12 Transportation Element is to develop a 
transportation system that meets the short and long-term needs of Tillamook County residents, while also 
considering regional and state needs at the same time.  The Goal 12 chapter should address a balanced 
transportation system that includes automobile, bicycle, rail, transit, air, pedestrian and pipelines.  It should reflect 
existing land use plans, policies and regulations that affect the transportation system.  The chapter should also 
address: 
- the Statewide Transportation Planning Goal 12 which is “To provide and encourage a safe, convenient 
and economic transportation system”;  
- Transportation Planning Rule Requirements; 
- Summary of Major Issues (identification and description of major issues, changed circumstances, and 
conditions considered in updating the Goal 12 Transportation Element.); 
- Overall Transportation Goals, Policies, and Implementing Strategies 
 Based on the requirements of the Transportation Planning Rule (TPR), Tillamook County will 
periodically analyze, prepare and plan for the transportation needs of the county.  The mechanisms for the 
periodic review and update will be the Transportation System Plan and Comprehensive Plan Goal 12 
Transportation Element.  Toward this end, the goals and policies should be developed that will assist in 
the implementation of the Tillamook County Transportation System Plan, and thereby meet the 
requirements of the TPR. 
 
Much of the background documentation, facility inventory, and forecast data referenced in the Goal 12 
Transportation chapter will be located in the Transportation System Plan (TSP).  The TSP will also contain a list 
of prioritized short and long-term projects. 
 
DRAFT RECOMMENDED FORMAT FOR UPDATING THE TILLAMOOK COUNTY 
COMPREHENSIVE PLAN GOAL 12 TRANSPORTATION ELEMENT 
 
This is a recommended format to be used in updating the Comprehensive Plan Goal 12 Transportation Element.  
The recommend format is divided into two primary sections: 
 I. Existing Transportation System 
 II. Planned Transportation System, Goals, and Policies 
 
This format is based upon review of existing Goal 12 chapters currently in place in other jurisdictions in Oregon, 
review of Oregon Administrative Rules requirements, and review of ODOT’s Transportation system Planning 
guidelines. 
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I. EXISTING TRANSPORTATION SYSTEM 
 
I-A. Road System 
 Types 
  




 Road Function Classifications 
 Highway/Principal Arterials 
 Urban and Rural Minor Arterials/Rural Collectors 
 Traffic Volumes 
 Level of Service 
 Accident Statistics 
 Pavement Type/Condition 
 Bridge Condition 
  
I-B. BICYCLE FACILITIES 
 Paved Bikeways 
 Unpaved Bikeways 
 Alternative Routes 
 Other Facilities 
  
I-C. PEDESTRIAN SIDEWALKS/WALKWAYS 
 
I-D. PUBLIC TRANSPORTATION 
Intercity 
Fixed Route Transit 
Local Demand Responsive Transportation 
 
I-E. TRANSPORTATION DEMAND MANAGEMENT (TDM) 
  
I-F. RAILROAD 
 Freight Rail 
 Passenger Rail 
 
I-G. MOTOR FREIGHT/TRUCKING 
 
I-H. AIR TRANSPORTATION 
 Public-Use Airports 
 Privately-Owned, Private-Use Airports and Heliports 
 Airfreight Service 
 
I-I. WATER-BORNE TRANSPORTATION 
 
I-J. PIPELINE TRANSPORTATION 
 
I-K. TRANSPORTATION SYSTEM PLAN 
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II. PLANNED TRANSPORTATION SYSTEM, GOALS, AND POLICIES 
 
II-A. COORDINATION AND IMPLEMENTATION OF THE TRANSPORTATION SYSTEM PLAN  
 
II-B. ARTERIAL & COLLECTOR ROADS 
 County Road Network 
 State Highways 
 Access Management 
 Functional Classification 
 Upgrade Functional Class 
 Downgrade Functional Class 
 Road and Street Standards 
 Road Management System 
 Level of Service 
 Capacity 
 Bridges 
 Truck Routes 
 Lifeline Routes 




II-C. PUBLIC TRANSPORTATION 
 Special Transit Services 
 Intercity Bus and Passenger Rail 
 
II-D. BIKEWAYS AND PEDESTRIANS 
 Rural Bikeways 
 Rural Walkways 
 On-Road Route Selection 
 Off-Road Route Selection 










II-I. TRANSPORTATION SYSTEM MANAGEMENT (TSM) AND TRANSPORTATION DEMAND 
MANAGEMENT (TSM) 
 Transportation System Management (TSM) 
 Transportation Demand Management (TSM) 
 
II-J. TILLAMOOK COUNTY TRANSPORTATION PROJECT LIST 
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VI. ROAD DESIGN STANDARDS 
 
 
EXISTING ROAD DESIGN STANDARDS 
Existing Tillamook County road standards generally are in accordance with the AASHTO Manual – A Policy on 
Geometric Design of Highways and Streets.  The manual is published by the American Association of State and 
Transportation Officials (AASHTO).  The current edition of this book outlines design standards for roads in 
Tillamook County. 
 
In addition to the AASHTO standards, Tillamook County has developed a Standard Roadway Section and a 
Minimum Roadway Section.  These two sections are described in the Tillamook County Draft Public Road 
Improvement Ordinance (enclosed in Appendix). 
 
Summary of Standard (Residential) Roadway Section 
 The width of travel way is in accordance with the AASHTO Manual and centered in the right-of-way. 
 The width of shoulders is in accordance with the AASHTO Manual. 
 The paved surface shall be crowned with a 2% slope from the centerline. 
 Pavement shall consist of : 
 3” Class ‘C’ A.C. Pavement (compacted); 
 3” Aggregate Leveling Course (compacted); 
 9” Aggregate Base (compacted). 
 Shoulders shall be built up to match pavement level and slope using aggregate leveling course. 
 Typical ditch depth shall be 2 feet with 4 feet from the edge of shoulder to bottom of ditch. 
 Cuts shall be at a 1.5:1 slope and fill shall be a 2:1 slope. 
 Aggregate and asphalt specifications shall be in accordance with the materials Specifications outlined in the 
Tillamook County Draft Public Road Improvement Ordinance, Section XI Standards. 
 The County Engineer may require a higher standard per the Tillamook County Draft Public Road 
Improvement Ordinance, Section XII Variance From Standards.  Additional improvement requirements shall 
be in conformance with the AASHTO manual. 
 Left turn pockets and right turn tapers may be required based on traffic warrants. 
 
Summary of Minimum Roadway Section 
 The minimum roadway section is in accordance with of the Tillamook County Draft Public Road 
Improvement Ordinance, Section XI Standards and Section XII Variance From Standards. 
 The width of traveled way shall be centered in the right-of-way. 
 The minimum travel lane width shall be 8 feet. 
 The paved surface shall be crowned with a 2% slope from the centerline. 
 Pavement shall consist of : 
 3” Aggregate Leveling Course (compacted); 
 9” Aggregate Base (compacted). 
 Typical ditch depth shall be 1 feet with a 3:1 slope from edge of roadway. 
 Cuts shall be at a 1.5:1 slope and fill shall be a 2:1 slope. 
 Aggregate and asphalt specifications shall be in accordance with the materials Specifications outlined in 
Section XI of the Tillamook County Draft Public Road Improvement Ordinance. 
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VII.  FUTURE TRANSPORTATION PLANNING 
 
 
IDENTIFICATION OF NEEDED TRANSPORTATION PLANNING STUDIES AND ORDINANCE 
UPGRADES 
  
Recommended planning studies and ordinance upgrades that will provide clear and detailed direction for future 
transportation planning in Tillamook County are identified below. 
 
1. Tillamook County Transportation System Plan 
The primary transportation planning exercise needed in Tillamook County is the development of the 
Tillamook County Transportation System Plan (TSP).  This document provides a recommended draft scope 
of services for developing the Tillamook County TSP.  The TSP will include goal and policy language to 
be utilized in upgrading the Tillamook County Comprehensive Plan and Tillamook County Land Use and 
Land Division Ordinance. 
 
2. Tillamook County Comprehensive Plan - Goal 12 Transportation System Update 
 
3. Tillamook County Land Use and Land Division Ordinance Update 
 
4. Unincorporated Community Transportation Plans 
 
 





The work program goal of the Tillamook County Transportation System Plan is to identify existing and future 
transportation issues facing the Tillamook County, and to develop comprehensive plan and development code 
amendments necessary to address these issues. Ordinances to implement the comprehensive plan and 
development code amendments will be finalized for the adoption process.  As a result of this effort, Tillamook 
County will be brought into compliance with the Transportation Planning Rule (TPR) and other state and federal 
regulations, and assure consistency with county and regional transportation plans. 
 
The primary elements of the work program are to: 
• Incorporate an active public involvement program, 
• Develop goals and policies, 
• Collect an existing transportation system inventory, 
• Develop future 20-year traffic projections, 
• Prepare street, bicycle/pedestrian, and elements, 
• Determine transportation improvement projects needed to address existing and future transportation 
problems, and 




All word processing shall be provided in Tillamook County compatible electronic format.  All mapping products 
shall be submitted in electronic format compatible with the Tillamook County's mapping system. 
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The TSP may have color, but will be reproducible in black and white. It will include text, maps, and charts to 
easily communicate the results and recommendations.  One copy suitable for reproduction will be unbound. 
 
Background 
Tillamook County is a growing coastal county with a population rate averaging 1.6% per year from 1990-1995. This 
growth rate is slightly below the state average (2.04%), but greater than 19 other Oregon counties, including Clatsop, 
Lincoln and Coos counties on the coast.  Population growth understates the impacts upon transportation facilities and 
other infrastructure because of the even greater increase in tourist travel and second home development.  For 
example, the growth rate in residences has exceeded 2% in each of the past five years.  All of this places a 
remendous burden on Tillamook County’s infrastructure, beginning with the various modes of transportation. t
 
Tillamook County has not updated the Goal 12 Transportation Element of its Comprehensive Plan since it was first 
drafted in the late 1970’s.  There have been marginal amendments to the implementing Land Use and Land Division 
Ordinances, but taken as a whole, these documents are woefully out-of-date.  This is often illustrated by the number 
of variances that are required to approve a reasonable road system for a new subdivision.  Moreover, the 
transportation plans of other entities (including ODOT, the Ports of Nehalem, Bay City, Tillamook Bay, airports, and 
the various cities and communities in Tillamook County) remain disconnected pieces of what must become an 
integrated plan for transportation. 
 
The adverse consequences of ad hoc transportation planning have been mitigated in part by the excellent working 
relationship between the Community Development (Planning) and Public Works Departments.  That relationship 
ill enable Tillamook County to make the best possible use of any transportation planning resources. w
 
A well-planned transportation system plan may be the most critical element for Tillamook County to maintain its 
high quality of life.  This is a county-wide transportation system plan for Tillamook County.  This TGM project will 
implement the work program developed under the current TGM grant (TGM File Code: 2RR-97) for planning 
studies and ordinance upgrades to amend the Goal 12 element of the Tillamook County Comprehensive Plan and 
develop the Transportation System Plan consistent with the Goal 12 Administrative Rule. 
 
Task 1 - Project Administration 
 
Objectives  
Provide project oversight and coordination. 
 
Methodology 
•   Contractor will lead Management Team meetings to guide and track project progress. The following will be      
invited to participate: 
- Tillamook County Community Development Department 




•   The Management Team should meet at critical milestones during of the project: assume a total of 8 meetings.  
 
Contractor will be responsible for the following: 
• Develop critical path schedule which specifically identifies Management Team and TAC meetings and public 
involvement events. 
• Develop meeting agendas. 
• Provide original copy of meeting handouts and exhibits. 
• Lead meetings. 
• Provide meeting minutes/summary. 
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Tillamook County staff will be responsible for the following: 
• Produce copies of meeting handouts as necessary. 
• Schedule meeting and distribute meeting notice to all participants. 
• Provide meeting rooms. 
 
Primary Personnel:  
Vic Affolter, George Plummer, Jon Oshel, Pat Oakes, Contractor 
 
Proposed Schedule:  
November 1999 - June 2001 
 
Consultant Deliverables and Budget: 
 
CONTRACTOR DELIVERABLES BUDGET 
1.1  Preparation, conduct and summary of Management Team Meetings (8) $5,600  
1.2 Critical path schedule which specifically identifies Management Team, 
TAC meetings, and public involvement events. 
$   400 
Total Task 1: $6,000 
 
Tillamook County Deliverables and Estimated Hours for Task: 
 
TILLAMOOK COUNTY DELIVERABLES STAFF ESTIMATED 
HOURS 
Meeting handouts, schedule meetings, 
distribute meeting notices, provide meeting 
rooms, attend meetings. 
Community Dev. Director 
Senior Planner 
Public Works Director 
Senior Engineer 
Clerical 








Task 2. Stakeholder Involvement Program 
 
Objective 
To provide an environment in which stakeholder input shapes development of the TSP and the majority of 
stakeholders support the plan.  To obtain on-going technical advise, stakeholder perspective and coordination 
among all interested parties.  (Stakeholders include public and interagency personnel.)  To achieve broad-based 
community and interagency involvement in the development of the TSP. 
 
Methodology 
Active participation between all the affected government agencies, business community, transportation users, and 
other local stakeholders will be sought through a public and interagency involvement program. 
 Establish a Technical Advisory Committee (TAC). 
 Develop/review project goals/objectives. 
 Develop a public involvement program that involves the following participants: 
- ODOT 
- Tillamook County Community Development  
- Tillamook County Public Works Department 
- County Planning Commission 
- Road Advisory Committee 
- Public Transportation Technical Advisory Committee 
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- County Futures Council 
- Economic Development Council 
- Tillamook County Transit 
- Traffic Safety Committee 
- Ports (including the Tillamook Railroad) 
- Airports 
 - Cities 
 - Communities 
 Conduct TAC and public meetings and tasks. 
 
A continuous process of close cooperation and coordination between ODOT and Tillamook County will be 
maintained during the project. 
 
Technical Advisory Committee Meetings 
The Technical Advisory Committee should meet at critical milestones: assume a total of five meetings.  This 
schedule allows the technical production to take place prior to meetings and review of the technical products by 
the Management Team prior to TAC and/or public meetings.  The following will be invited to participate: 
 ODOT 
 Tillamook County Community Development 
 Tillamook County Public Works Department 
 Tillamook County Planning Commission 
 Road Advisory Committee 
 Public Transportation Technical Advisory Committee 
 County Futures Council 
 Economic Development Council 
 Tillamook County Transit 
 Traffic Safety Committee 





Contractor will be responsible for the following: 
 Develop meeting agenda. 
 Provide original copy of meeting handouts and exhibits. 
 Lead meetings. 
 Provide meeting minutes. 
 
Tillamook County staff will be responsible for the following: 
 Produce copies of meeting handouts as necessary. 
 Scheduling meetings and distribute meeting notices to all participants. 
 
Public Involvement Program 
The Management Team will approve the Public Involvement Program.  It is anticipated that three public 
meetings/open houses will be held throughout the County at critical project milestones (completion of the existing 
conditions and deficiencies report, development of alternatives, and publication of a draft TSP) to inform the 
public and obtain input. 
 
Contractor will be responsible for the following: 
 Develop a draft citizen involvement strategy/program. 
 Develop a program to involve these entities throughout the process of this project. 
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 Involving stakeholders throughout the process. 
 Documenting meetings and/or phone conversations with the participants. 
 Documenting stakeholder information and how it was used in the project. 
 Develop meeting agenda 
 Advertise each meeting (e.g., provide public announcement through local newspaper). 
 Develop one original newsletter for each open house. 
 Provide original copy of meeting handouts and exhibits.  Ensure these are distributed at least one week in 
advance of any such meeting. 
 Lead each meeting. 
 Provide meeting minutes. 
 
Tillamook County staff will be responsible for the following: 
 Produce copies of meeting handouts as necessary. 
 Schedule meetings and distribute meeting notices to all participants. 
 Provide meeting rooms. 
 
Primary Personnel:  
Vic Affolter, George Plummer, Jon Oshel, Pat Oakes, Contractor 
 
Proposed Schedule:  
November 1999 - June 2001 
 
Consultant Deliverables and Budget: 
 
CONTRACTOR DELIVERABLES BUDGET 
2.1  Project goals and objectives $     500 
2.2  Stakeholder/public involvement strategy/program $     500 
2.3 Preparation, conduct and summary of (5) TAC meetings and public 
involvement events. 
$  4,000  
2.4 Preparation, conduct and summary of (3) Community Open Houses $  3,000 
2.5 Preparation, conduct and summary of (3) Focus group meetings. $  3,000 
Total Task 2: $11,000 
 
Tillamook County Deliverables and Estimated Hours for Task: 
 
TILLAMOOK COUNTY DELIVERABLES STAFF ESTIMATED 
HOURS 
Meeting handouts, schedule meetings, 
distribute meeting notices, provide meeting 
rooms, attend meetings. 
Community Dev. Director 
Senior Planner 
Public Works Director 
Senior Engineer 
Clerical 








Task 3 - Review Existing Plans, Policies, And Regulations 
 
Objective 
To understand the relationship of and conflicts between transportation-related documents affecting this project. 
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Methodology 
Contractor will complete a thorough review of all relevant local, regional and state documents and policies that 
relate to transportation facilities and services in Tillamook County.  This will include evaluating all of the 
existing transportation-related studies for the various modes. 
 
County Documents 
 Transportation Master Plan 
 Comprehensive plan and zoning maps 
 Zoning ordinances 
 Subdivision and development ordinances 
 Street standards 
 Pavement management data  
 GIS maps and data 
 Facility plans  
 Accident reports 
 Other local plans, transportation objectives, benchmarks 
 Any other documents relevant to the preparation of the TSP 
 
State Documents 
 Transportation Planning Rule 
 Oregon Transportation Plan 
 1999 Oregon Highway Plan 
 Applicable corridor study/strategy 
 Oregon Bicycle and Pedestrian Plan 
 ODOT Seismic Prioritization Report (for public bridges) 
 DOGAMI Geologic Hazard Mapping (to identify problems on Lifeline Routes) 
 Public Transportation Plan 
 Airport Master Plans 
 Corridor strategies and plans 
 Reconnaissance studies 
 Specific adopted project information  
 SPIS reports 
 ODOT accident history 
 Oregon Coast Bike Plan 
 Pacific Coast Scenic Highway Plan 
 Public transportation/transit plans 
 Port plans 
 Airport plans 
 Other state planning documents relevant to preparation of the TSP 
 
Other Documents 
 Railroad plans 
 BPA Transmission Corridor Plans 
 Northwest Natural Gas Transmission Plans 
 Canal Plans 
 
Contractor will: 
 Identify relationships, conflicts and discrepancies within and between these documents and policies. 
 Identify any inadequacies relevant to the TPR. 
 Review existing street cross-section standards for both private and public streets. 
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 Review proposed improvements to the state, county, or local street system and any supporting traffic and 
environmental studies. 
 Review existing sources for funding street construction and maintenance. 
 Review land use policies and regulations that guide the relationships between land uses and transportation 
facilities, as well as their impacts on each other. 
 Review economic plans and strategies (e.g., Regional Strategies and Governors Transportation Initiative) as 
they relate to transportation needs and land development 
 Identify how the status of these existing plans, policies, and regulations affect Tillamook County's 
transportation system and services. 
 
Primary Personnel:  
Vic Affolter, George Plummer, Jon Oshel, Pat Oakes, Contractor 
 
Proposed Schedule:  
November 1999 - January 2000 
 
Consultant Deliverables and Budget: 
 
CONTRACTOR DELIVERABLES BUDGET 
2.1 Technical memo/TSP chapter incorporating: 
- Major elements of existing plans, policies, regulations, and existing 
information. 
- How the plans, policies, and regulations relate to one another. 
- Any observed deficiencies. 
- Conflicts between these documents. 
- Comments. 
- Relationship to the TSP. 
 
$3,000 
Total Task 3: $3,000 
 
Tillamook County Deliverables and Estimated Hours for Task: 
 
TILLAMOOK COUNTY DELIVERABLES STAFF ESTIMATED 
HOURS 
Collect relevant local and regional plans, 
documents, policies, standards, regulations, 
assessor’s maps, and base maps.  Provide 
feedback on contractor deliverables. 
Community Dev. Director 
Senior Planner 
Public Works Director 
Senior Engineer 
Clerical 









Task 4 - Transportation System Inventory 
 
Objective 
To determine existing transportation facilities. 
 
Methodology 
Contractor will collect information needed to complete a thorough inventory of the existing transportation system.  
The inventory will include transportation facilities and services by function, type, capacity, and condition. 
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Management systems (such as pavement, bridge, congestion) will be used for data to the maximum extent 
possible. 
 
Contractor will obtain the following information for the inventory: 
 Street inventory: 
-  Street classifications (both state and local) 
-  Jurisdictional responsibility for roadways 
-  State highway log information 
-  Intersection geometrics at study area intersections 
-  Number of lanes 
-  Traffic volumes 
-  Roadway capacity 
-  Speed limit 
-  Sidewalk/pedestrian facility locations 
-  Bike facility locations 
-  Pavement type and conditions (for state highways within Tillamook County), obtain information from 
ODOT's most current Pavement Condition Report) 
-  Crosswalk and wheelchair ramp locations 
-  On-street parking locations 
-  Crash data 
-  Shoulder conditions 
-  Bridge inventories, appraisals, and seismic prioritization report summary 
- Right-of-way widths 
- Lifeline Routes identification and evaluation, i.e. seismic and geologic hazards 
 
 Public transportation inventory (includes bus, taxi, school bus, vanpool, rideshare, dial-a-ride, para-transit, 
inter-city transit, etc.): 
- Review planning documents to determine existing services, relevant policies and goals. 
- Identify service providers and capital equipment (from ODOT's Public Transit Section's Pubic 
Transportation Management System database). 
- Conduct telephone interviews with transit providers, social service providers, providers (including 
employers) of vanpool or rideshare programs, taxi services, and local planners to describe existing 
service, including: use, demand, cost, capital equipment and facilities, proposed service changes or 
additions, and problems and opportunities. 
- Inter-city recommendations (available from inter-city coordinator in ODOT Public Transit Section). 
- Multi-modal Corridor Evaluation matrix (available from public transportation planner in ODOT 
Statewide Mobility Unit of the Planning Section). 
- Identify service levels recommended for Tillamook County. 
- Review existing demographic data to ascertain information about potential target markets. 
 
 Rail transportation inventory: 
-  Owner/operator of rail line 
-  Location 
-  Classification (I, II, or III; short line, specify interchanging Class 1 line 
-  Recent/current traffic and revenue levels 
-  List of industries served and commodities handled 
-  Condition of line; whether line is identified in Rail Freight Plan for rehabilitation 
-  Inventory of crossings and problems 
-  Road impact if rail service is discontinued 
-  Potential for passenger service 
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-  For marginal lines, potential for rail banking, trail use or public use 
 Air transportation inventory 
 Pipeline service inventory 
 Water transportation inventory 
 
ADDITIONAL POSSIBILITIES: 
 Freight routes 
 Socioeconomic data 
 Environmental constraints 
 Major activity centers 
 Vacant lands inventory 
 Existing and projected future land uses 
 
Contractor will document the information collected above in a Transportation System Inventory chapter to be 
incorporated into the TSP.  The information will be summarized in tabular form for easy reference and have 
written descriptions.  Up to five maps will be provided to indicate the existing roadway classification, 
pedestrian/bicycle facility locations, and posted speeds. 
 
Primary Personnel:  
Vic Affolter, George Plummer, Jon Oshel, Pat Oakes, Contractor 
 
Proposed Schedule:  
February 2000 - April 2001 
 
Consultant Deliverables and Budget: 
4.1  Technical memo/TSP chapter incorporating the above information $4,000 
Total Task 4: $4,000 
 
Tillamook County Deliverables and Estimated Hours for Task: 
 
TILLAMOOK COUNTY DELIVERABLES STAFF ESTIMATED 
HOURS 
Collect relevant local and regional plans, 
documents, policies, standards, regulations, 
assessor’s maps, and base maps.  Provide 
feedback on contractor deliverables. 
Community Dev. Director 
Senior Planner 
Public Works Director 
Senior Engineer 
Clerical 








Task 5 - Current Transportation Conditions  
 
Objective 
To determine the current traffic levels of service, capacity and accident history in the project area, and the current 
impacts on the transportation system. 
 
Methodology 
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Determine the existing transportation deficiencies through analysis of the level of service/capacity and accident 




Contractor will conduct the following to determine the existing system conditions: 
 
 Determine average daily traffic (ADT) volumes for state highways and relevant County roads.  (If this 
information is not available from existing sources, then ADT traffic counts can be provided for additional 
budget.) 
 Collect AM and PM Peak Hour turning movement traffic volumes on # road and #roadway segments. 
 Collect accident data for Tillamook County from ODOT, Tillamook County, Fire Marshal, Sheriff's Office, 
etc. 
 Current Census information for departure to work distribution and journey to work trip travel mode. 
 Current accesses on state highways within Tillamook County. 
 
Analysis 
Contractor will perform level of service/capacity and accident analysis as described below: 
 
 Conduct level of service calculations for all arterial and collector streets and their intersections (a maximum 
of 6 intersections and 8 roadway segments within Tillamook County).  Use SIGCAP to determine the LSO 
and volume/capacity ratio for signalized intersections.  Use The 1994 Highway Capacity Manual 
(Transportation Research Board) level of service methodologies to calculate the levels of service and 
volume/capacity ratios for other study area intersections and roadway segments.  (The level of service 
analysis will estimate the capacities of the existing and committed street/roadway system and determine 
whether the traffic demand is at or near the estimated capacity. 
 Perform an origin/destination investigation to quantify commuting volumes and their associated routes and 
impact on the existing transportation system (as needed). 
 Quantify the amount of state highway through traffic volumes for each state highway. 
 Contact ODOT’s Transportation Planning Analysis Unit to determine if a traffic model is needed.  If needed, 
a traffic modeling work program and fee will need to be added to this work program. 
 Accident analysis:  collect accident data and traffic volumes to determine the accident rate for study area 
intersections and roadway segments.  Perform accident analysis based on the accident data and traffic 
volumes collected.  Summarize both accident rates and accidents by severity (property damage only, injury, 
fatal). 
 Identify the worst intersections based on accident history. 
 
Documentation 
The contents of this technical memo/chapter will focus on the level of service/capacity (including 
volume/capacity ratios), accident analyses and existing transportation system deficiencies, including access 
issues.  The information shall be summarized in tabular form for easy reference and shall have written 
descriptions.  Maps shall be provided which incorporate the following: existing traffic volumes, AM/PM peak 
hour volumes, locations of existing traffic deficiencies, commuting routes and volumes, through traffic routes and 
volumes, roadway and intersection levels of service and accident history.  Specify whether deficiencies are 
capacity-related, safety problems, geometric intersection deficiencies, roadway deficiencies, or access related 
problems. 
 
Primary Personnel:  
Vic Affolter, George Plummer, Jon Oshel, Pat Oakes, Contractor 
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Proposed Schedule:  
May 2000 – July 2000 
 
Consultant Deliverables and Budget: 
 
CONTRACTOR DELIVERABLES BUDGET 
5.1  Technical memo/TSP chapter documenting the above information $5,000 
Total Task 5: $5,000 
 
Tillamook County Deliverables and Estimated Hours for Task: 
 
TILLAMOOK COUNTY DELIVERABLES STAFF ESTIMATED 
HOURS 
Provide feedback on contractor deliverables. Community Dev. Director 
Senior Planner 
Public Works Director 
Senior Engineer 
Clerical 








Task 6 - Future Travel Demand Forecast; Transportation Needs And Deficiencies 
 
Objective 




Future Travel Demand Forecast 
The future travel demand forecast will be determined based on correlating the relationship between historical 
traffic volumes and 20-year forecasted change in population and employment growth rates.  The following will be 
used as applicable: 
 The population and growth rates will be coordinated and consistent with projections from Tillamook County. 
 These ratios will then be applied to the future population forecast annual growth rate for Tillamook County to 
develop future annual growth factors. 
 These annual rates will then be applied to the existing traffic volumes to derive the future travel demand 
forecasts.  
 
The Contractor shall perform the following: 
 Develop travel forecasts based on population scenarios; 
 Determine transportation capacity needs; 
 Determine other roadway needs, including safety, bridge, reconstruction, operations and maintenance, and 
opportunities for future street connections (primary focus of Task 6); 
 Analyze signal operations with projected traffic; 
 Analyze major unsignalized intersections; 
 Discuss public transportation needs (including the transportation disadvantaged), service inadequacies and 
intercity connectivity; 
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In compliance with the TPR, contractor will: 
 Identify likely future local street extensions and connections. 
 Identify likely future activity centers and key routes. 
 
Future Level of Service Analysis 
Contractor will conduct level of service calculations for a maximum of 6 intersections and 8 roadway segments 
within the study area.  SIGCAP will be used for all signalized intersections, and the 1994 Highway Capacity 
Manual (Transportation Research Board) level of service methodologies will be used in calculating the levels of 
service for the study area intersections and roadway segments. 
 
Future Deficiencies 
Based on the future level of service/capacity analysis, the intersection, roadway segment, and accident 
deficiencies will be identified.  The 2020 traffic volume projections will be evaluated against the existing plus 
committed traffic improvements. 
 
Documentation 
Documentation will include the following: 
 The travel demand forecast methodology and results. 
 Description of the population and employment forecast and the process for projecting the future traffic 
volumes. 
 Any capacity deficiencies that may occur in the future as a result of increased traffic volumes. 
 Maps showing future traffic volumes and future capacity-related transportation system deficiencies. 
 
Primary Personnel:  
Vic Affolter, George Plummer, Jon Oshel, Pat Oakes, Contractor 
 
Proposed Schedule:  
August 2000 – September 2000 
 
Consultant Deliverables and Budget: 
 
CONTRACTOR DELIVERABLES BUDGET 
6.1 Technical memo/TSP chapter documenting the above information $5,000 
Total Task 6: $5,000 
 
Tillamook County Deliverables and Estimated Hours for Task: 
 
TILLAMOOK COUNTY DELIVERABLES STAFF ESTIMATED 
HOURS 
Provide feedback on contractor deliverables. Community Dev. Director 
Senior Planner 
Public Works Director 
Senior Engineer 
Clerical 
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Task 7 - Develop/Evaluate Transportation System Alternatives 
 
Objective 




Develop Transportation System Improvements and Alternatives 
Specific alternatives will be developed to mitigate the deficiencies identified in the prior task.  All alternatives 
shall provide sufficient capacity for at least the 20-year planning period.  The transportation system 
improvements and alternatives will be developed to mitigate identified existing and future deficiencies based on 
projected traffic volumes and capacities of improvements, volume-to-capacity ratios, and levels of service 
thresholds.  These transportation system improvements will address short- and long-range traffic deficiencies, 
connectivity, and safety hazards.  The following items will be addressed in developing the transportation system 
alternatives: 
 
 Evaluate alternatives based on measures of effectiveness such as level of service, alleviating capacity 
problems, volume-to-capacity ratio, additional added capacity improvement cost, maintenance cost, 
consistency with project goals, environmental and social impacts, and effect on public safety; 
 Evaluate what geometric and other improvements may be necessary to improve capacity and safety, to 
include locations with higher than average accident rates.  The evaluation needs to include a consideration of 
access management solutions (such as medians, closing or consolidating access, and right or left-turn bays) 
that can be used to improve safety and/or add capacity. 
 Identify where new additional arterial and collector streets may be needed to accommodate future growth. 
 Identify other roadway needs, including safety, bridge, reconstruction, operations and maintenance, and 
opportunities for future street connections. 
 Identify locations for new sidewalks, crosswalks, and bicycle lanes that would link activity centers together. 
 Identify non-capacity improvements such as commuter options, connectivity options, and Transportation 
Demand Management (TDM) measures. 
 Planning level cost estimates shall be developed for the improvements and alternatives. 
 Alternatives shall be evaluated in accordance with OAR 660-12-035(3) of the Transportation Planning Rule. 
 Identify the area(s) which exhibit the characteristics of a pedestrian-oriented environment. 
 
Measures of Effectiveness of Transportation System Improvements/Alternatives 
The transportation system improvements and alternatives will be evaluated based on measures of effectiveness 
(MOE) such as level of service, alleviating capacity problems, volume-to-capacity ratio, additional capacity 
added, cost, consistency with project goals and policies, historic nature of the County, social impacts, and affects 
on public safety.  The actual MOEs will be developed in conjunction with the Management Team and/or TAC, 
and will be consistent with the 1999 Oregon Highway Plan. 
 
Cost Estimates of Transportation System Alternatives 
Planning level cost estimates will be developed for the transportation system improvements and alternatives.  
These cost estimates will be part of the evaluation process of the alternatives.  Also, these cost estimates may be 
used in the TSP financing section. 
 
Documentation 
Documentation will include the following: 
 A written description and matrix of the selected alternatives, the evaluation process, potential impacts, cost 
estimates of the proposed improvements, and recommendations. 
 Maps showing the selected alternative(s) identifying the general locations of the improvements including the 
state highways. 
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 A table comparing the alternatives against the evaluation criteria/measures of effectiveness. 
 
Primary Personnel:  
Vic Affolter, George Plummer, Jon Oshel, Pat Oakes, Contractor 
 
Proposed Schedule:  
September 2000 – November 2000 
 
Consultant Deliverables and Budget: 
 
CONTRACTOR DELIVERABLES BUDGET 
7.1 Technical memo/TSP chapter documenting the above information $6,000 
Total Task 7: $6,000 
 
Tillamook County Deliverables and Estimated Hours for Task: 
 
TILLAMOOK COUNTY DELIVERABLES STAFF ESTIMATED 
HOURS 
Provide feedback on contractor deliverables. Community Dev. Director 
Senior Planner 
Public Works Director 
Senior Engineer 
Clerical 








Task 8 - Develop Transportation System Plan 
 
Objective 
To determine a Transportation System Plan which will guide Tillamook County transportation planning for the 
next 20 years. 
 
Methodology 
This task compiles all of the information produced above into a usable TSP.  Included in this effort is the 
development of multi-modal plans to be implemented in conjunction with the more traditional capacity 
improvements.  With the TSP, a priority of transportation projects will be developed with a discussion of possible 
funding mechanisms.  This task includes the activities required to modify the plan based on public input. 
 
This is also the task where the Contractor’s team will work with the Management Team and TAC to review the 
roadway design standards. 
 
The TSP will be prepared in accordance with OAR 660-12-020, and written using the "Transportation System 
Planning Guidelines," ODOT, August 1995.  It will be based on realistic goals and objectives that were developed 
on the early stages of the TSP development process. 
 
The TSP will include the following: 
 
 Road plan which includes: 
- Designated arterials, collectors, significant local streets as specified in OAR 660-12-020-(2)(b), 
- Truck route plan, 
- Probable locations of future signals (using signal warrants), 
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- Traffic system management strategies (such as changes in lane striping), 
- Functional classifications for the existing and future roadway system, 
- Potential street modifications or improvements, 
- TDM opportunities, 
- Street design standards-driveway spacing, sight distances, and access management, facility improvement 
strategies.  Local connections, realignments and closures associated with state highways. 
- Roadway needs, including safety, bridge, reconstruction, operations and maintenance, and opportunities 
for future street connections 
 Public transportation plan as specified in OAR 660-12-020-(2)(c) - includes major transit stops, routes, park 
and ride locations. 
 Bicycle and pedestrian plan as specified in OAR 660-12-020-(2)(d) and consistent with ORS 366.514. 
 Air, rail, water, and pipeline plan as specified in OAR 660-12-020-(2)(e). 
 Proposed amendments to the comprehensive plans and development code necessary to achieve compliance 
with the TPR. 
 Proposed ordinances consistent with OAR 660-12-020-045, including the establishment of street standards. 
 Basic finance element with preliminary cost estimates for major improvements and a capital  improvement 
section with the top three projects noted.  This will include likely funding sources and will evaluate whether 
or not adequate funding is likely. 
 Standards and timing for the future layout of the local transportation system; and 
 Recommended Special Transportation Areas in lieu of transportation improvements. 
 
The Contractor will identify the elements of the TSP recommended for adoption as part of the comprehensive 
plan and other policy documents. 
 
ODOT will establish its own internal review team to ensure an appropriate level of review of all draft materials. 
 
The Contractor will provide 4 copies of the draft TSP to Tillamook County and 2 to ODOT, allowing at least two 
weeks for review and comment. 
 
Revisions to the TSP shall be considered part of the project scope. 
 
Primary Personnel:  
Vic Affolter, George Plummer, Jon Oshel, Pat Oakes, Contractor 
 
Proposed Schedule:  
December 2000 – March 2001 
 
Consultant Deliverables and Budget: 
 
CONTRACTOR DELIVERABLES BUDGET 
8.1  Draft TSP $  8,000 
8.2  Final TSP ready for adoption $  2,000 
Total Task 8: $10,000 
 
Tillamook County Deliverables and Estimated Hours for Task: 
 
TILLAMOOK COUNTY DELIVERABLES STAFF ESTIMATED 
HOURS 
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Public Works Director 
Senior Engineer 
Clerical 





Task 9 - TSP Adoption And Implementation 
 
Objective 
To provide mechanisms to implement the TSP. 
 
Methodology 
This final task includes the activities required to secure final plan adoptions.  A final TSP ready for adoption will 
be developed with all relevant implementing ordinances.  The TSP implementation process involves the revision 
of comprehensive plan policies and zoning code to be consistent with the newly developed TSP.  Ordinances will 
be drafted to be ready to be taken through the adoption process to implement the comprehensive plan and zoning 
amendments. 
 
Implementation and adoption of ordinance and comprehensive plan changes will be performed by Tillamook 
county staff.  This process may take several meetings with the Tillamook County Planning Commission and 
Tillamook County Board of Commissioners, and minor revisions to the TSP.  Contractor will present the draft 
TSP to the Planning Commission and Board of Commissioners, will attend up to four meetings, and work closely 
with Tillamook County staff to get the TSP adopted. 
 
Public hearings (one each) will be held before the Tillamook County Planning Commission and Tillamook 
County Board of Commissioners to present a final draft TSP for adoption. 
 
Primary Personnel:  
Vic Affolter, George Plummer, Jon Oshel, Pat Oakes, Contractor 
 
Proposed Schedule:  
April 2001 – June 2001 
 
Consultant Deliverables and Budget: 
 
CONTRACTOR DELIVERABLES BUDGET 
9.1  Proposed changes to implementing ordinances (specific ordinance language 
to be included) and four meetings/hearings 
$5,000 
Total Task 9: $5,000 
 
Tillamook County Deliverables and Estimated Hours for Task: 
 
TILLAMOOK COUNTY DELIVERABLES STAFF ESTIMATED 
HOURS 
Review and provide feedback to consultant on 
the final TSP and implementing ordinances.   
County adoption of the TSP and relevant 
implementing ordinances. 
Community Dev. Director 
Senior Planner 
Public Works Director 
Senior Engineer 
Clerical 
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Task 10 - Transportation Financing Plan 
 
Objective 
To determine financing methods to help make transportation improvements a reality. 
 
Methodology 
 This task will develop a comprehensive financing plan to implement the TSP, and shall include the following: 
 A list of planned transportation facilities, including opportunities for low-cost improvements for bicycle and 
pedestrian needs.  High priorities (within 5 years) shall be identified; 
 A general estimate of the timing for completion of these improvements; 
 A discussion of the facility provider's existing funding mechanisms and ability of these and possible new 
mechanisms to fund identified needed improvements. 
 A recommended development of a county street systems development charge (SDC) based on the proposed 
improvements; 
 A prioritization of maintenance needs for County-owned streets. 
 
This task shall be documented in a separate draft plan chapter and shall include a tabular listing of all proposed 
improvements by priority, the total cost of each, proposed funding, and expenditure timing.  A separate section 
shall address the proposed county SDC fee based on the recommended plan. 
 
Primary Personnel:  
Vic Affolter, George Plummer, Jon Oshel, Pat Oakes, Contractor 
 
Proposed Schedule:  
April 2001 – June 2001 
 
Consultant Deliverables and Budget: 
 
CONTRACTOR DELIVERABLES BUDGET 
10.1  TSP finance plan $2,000 
10.2  Final TSP ready for adoption $1,000 
Total Task 10: $3,000 
 
Tillamook County Deliverables and Estimated Hours for Task: 
 
TILLAMOOK COUNTY DELIVERABLES STAFF ESTIMATED 
HOURS 
Provide feedback to contractor on the TSP. 
 
Community Dev. Director 
Senior Planner 
Public Works Director 
Senior Engineer 
Clerical 
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DRAFT SCOPE OF SERVICES - UNINCORPORATED COMMUNITY TRANSPORTATION 
PLANS (3) 
 
This Draft Scope of Services identifies a draft program for developing transportation plans for the unincorporated 





Tillamook County is requesting funds to prepare community transportation plans for the unincorporated 
communities of Neskowin, Netarts, and Oceanside.  Tillamook County is currently completing preparation of a 
transportation plan for the unincorporated community of Pacific City/Woods through a TGM grant.  This plan 
ill serve as a model for other communities in the county.   w
 
The community transportation plans will include consideration of project development patterns, alternative routes 
to principle highways, community inter-connecting routes, alternative development styles, pedestrian and bicycle 
needs, transit needs, river and beach access, design of community gateways, street design, inventories, policies, 
implementing ordinances and other concerns raised by citizens.  The community transportation projects will be in 
accord with the TGM objectives of revision of local plans consistent with state and local transportation plans, 
revision of local ordinances to implement transportation plans, and planning for alternative modes. 
 
Public involvement will be incorporated throughout the planning process.  The public involvement will be a 
collaborative process that includes Tillamook County, Oregon Department of Transportation (ODOT), 
community citizenry, and the Contractor.  The Oregon Department of Land Conservation and Development 
(DLCD) will be invited to participate in the process.  Public involvement mechanisms for each community plan 
will include: 
• Four workshops with the Transportation Plan Task Force that consists of representatives from Tillamook 
County, ODOT, citizenry, DLCD, and the Contractor; 
• One-on-one interviews to solicit transportation-related comments, needs and desires with approximately 
30 citizens including residents, property owners, and the business community; 
• A questionnaire to be distributed to property owners and placed in visable locations throughout the 
community. 




The work program goal of the community transportation plans is to identify and address community 
transportation issues.  This effort will lead to draft language for comprehensive plan and development code 
amendments necessary to address these issues.   
 
The work program will focus on: 
• Private and public street, bicycle and sidewalk standards; 
• Local connectivity; 
• Potential for bicycle or multi-use paths separated from roadways; 
• Pedestrian needs; 
• Parking; 
• Gateway and aesthetic issues; 
• River and beach access; 
 
The primary elements of the work program are to: 
• Establish a public involvement program that will be a collaborative process amongst representatives from the 
community, county, and state; 
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• Develop goals and policies; 
• Collect an existing transportation system inventory; 
• Prepare street, bicycle/pedestrian, and transit plans; 
• Develop build-out traffic projections; 
• Produce transportation improvement projects to address existing and future transportation problems; and 




Task A. Goal Setting & Establish Public Involvement Program 
 
Objectives:  
• For primary participants to gain a thorough understanding and reach consensus on the planning process and 
schedule, project goals, the public involvement process, and project responsibilities. Primary participants 
include Tillamook County, representative community citizens, ODOT, and the Contractor. 
• To provide an environment in which input from stakeholders can shape the development of the transportation 
plan.  For this to occur, active participation between affected government agencies, business community, 
transportation users, and other local stakeholders must be sought through the participation in a public and 




A.1 Transportation Plan Task Force Goal Setting Workshop 
Conduct an initial workshop with the Transportation Plan Task Force to establish project goals, clearly define 




.2  Develop Project Notebooks 
Primary Personnel: Vic Affolter, George Plummer, Jon Oshel, Pat Oakes, Contractor 
 
Proposed Schedule: January 2000   
 
Consultant Deliverables and Budget: 
 
CONTRACTOR DELIVERABLES BUDGET PER 
TRANSP. PLAN 
BUDGET FOR 3 
PLANS 
A.1  Prepare, conduct and summarize Goal Setting 
Workshop 
$1,000 $3,000 
A.2  Project Notebooks $   500 $1,500 
Total Task A: $1,500 $4,500 
 
Tillamook County Deliverables and Estimated Hours for Task: 
 
TILLAMOOK COUNTY DELIVERABLES STAFF ESTIMATED 
HOURS 
Establish Task Force, attend Goal Setting 
meeting. 
Generate list of approximately 30 citizens for 
one-on-one interviews. 
 
Community Dev. Director 
Senior Planner 
Public Works Director 
Senior Engineer 
Clerical 














ask B. Research & Analysis 
Objectives: 
• To complete a thorough review of transportation-related documents that affect the transportation facilities and 
services in the community.  These documents include existing ordinances, development code, zoning code, 
subdivision code, comprehensive plan, street standards, bicycle and pedestrian plan, Tillamook County TSP, 
other regional transportation plans, and state transportation plans such as the 1991 and proposed 1998 Oregon 
State Highway Plan; 
• To collect and review the information needed to complete a thorough inventory of the existing transportation 
system.  The inventory will include transportation facilities and services by function, type, capacity, and 
condition; 
• To collect and analyze needed information to document the current transportation system conditions, and 
identify existing transportation system deficiencies; 
• To develop a build-out traffic projection and to determine future transportation system deficiencies based on 
the future traffic volumes related to design standards; 
• Prepare community base map. 
  
Methodology 
B.1 Base Map Preparation 
P
 
repare base map in electronic format.   
B.2 Review Plans, Policies & Regulations 
Review relevant transportation related documents including ordinances, codes, plans, policies, design standards 
and tax maps.  Document impacts on the community, i.e. planned improvements, deficiencies and conflicts.  
 
B.3 Transportation Inventory 
Through site reconnaissance and research, specify the jurisdictional responsibilities, and identify and assess the 
function, type, location, and condition of existing transportation facilities (streets; bicycle lanes, sidewalks, 
pathways, easements, crosswalks, wheelchair ramps, rights-of-way, water-related, private circulation, and 
relevant storm drainage issues); alternative modes of transportation (automobile, trucking, RV, transit, bicycling, 
walking, water transport, carts/three-wheelers); destinations (recreation amenities, commercial areas, etc.); 
gateway amenities; public beach and river access; parking; beach transportation and restrictions; enforcement 
ssues; and safety.  Provide up-to-date inventory and appraisal of Oregon bridges.  i
  
Primary Personnel: Vic Affolter, George Plummer, Jon Oshel, Pat Oakes 
 
Proposed Schedule: February 2000 – May 2000 
 
Consultant Deliverables and Budget: 
 
CONTRACTOR DELIVERABLES BUDGET PER PLAN BUDGET FOR 3 
PLANS 
B.1  Base map preparation $1,000 $  3,000 
B.2  Summary of plans, policies, and regulations $1,500 $  4,500 
B.3 Summary of transportation inventory $2,500 $  7,500 
Total Task B: $5,000 $15,000 
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Tillamook County Deliverables and Estimated Hours for Task: 
 
TILLAMOOK COUNTY DELIVERABLES STAFF ESTIMATED 
HOURS 
Collect and provide relevant sections of the 
Tillamook County Comprehensive Plan, 
Zoning Ordinance, Land Division Ordinance, 
Comprehensive Plan and Zoning Maps, 1997 
Pavement Condition Report, tax assessor’s 
maps, and base maps (in electronic format if 
available); review technical memoranda, 
provide written comments and direction  
Community Dev. Director 
Senior Planner 
Public Works Director 
Senior Engineer 
Clerical 











ask C. Develop Alternative Transportation Scenarios 
Objective: 
To determine the transportation facility needs for a 20-year planning period, and provide solutions developed 




C.1 Public Involvement -  Task Force Workshop, One-on-One Interviews, and Questionnaires 
Conduct public involvement to solicit input on transportation needs and desires.  Prepare and distribute 
questionnaires to property owners and in high activity centers, i.e. post office, community center, and library.  
One-on-one interviews will be conducted with approximately 30 citizens of the community.  The results of the 
public involvement workshop and interviews will be summarized in graphic and narrative form. A workshop will 
be conducted with the Transportation Plan Task Force.  All ideas solicited from the public involvement effort will 
e documented.  Ideas that are shared by a majority will be highlighted. b
 
C.2 Identify Alternative Transportation System Diagrams 
Prepare alternative transportation system diagrams on the community base map.  The diagrams will include 
information solicited during the Task C.1 Public Involvement and will include transportation system 
improvements which address short- and long-range transportation deficiencies, connectivity and safety.  
Information will include identification of: 
- existing streets that may need to be upgraded for additional capacity and safety improvements.  This will 
include potential widening for new or improved vehicular, bicycle and pedestrian facilities, landscaping, 
pavement treatment, and storm drainage; 
- potential new streets; 
- a street system for vehicular community connectivity and intra-community connectivity; 
- a bicycle and pedestrian system for community connectivity and intra-community connectivity; 
- access management on major streets;  
- intersection improvements; 
- beach and river access; 
- potential transit options and routing; 
- streetscape improvements; 
- parking improvements; 
- air transportation improvements; 
- gateway improvements. 
 
The potential benefits and deficiencies of alternatives and /or options will be provided to assist in the decision-
making process.  Criteria for evaluating the alternatives will be developed, e.g. planning level cost estimates, 
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neighborhood impacts, business impacts, visual impacts, pedestrian/bicycle safety/comfort, etc.  The criteria will 
be  utilized in the Task C.3 Task Force workshop. 
 
C.3 Public Involvement - Task Force Workshop & Community Open House 
Conduct public involvement to review and receive input on the alternative transportation system diagrams.  A 
workshop will be conducted with the Transportation Plan Task Force.  The criteria for alternative evaluation, 
developed in Task C.2, will be utilized in the workshop.  Following the workshop, an open house will be 
conducted where the entire community is invited to review and comment on the alternative circulation system 
lans.  A summary memorandum will be prepared summarizing the Task C.3 public involvement. p
 
Primary Personnel: Vic Affolter, George Plummer, Jon Oshel, Pat Oakes 
 
Proposed Schedule: June 2000 – September 2000 
 
Consultant Deliverables and Budget: 
 
CONTRACTOR DELIVERABLES BUDGET PER PLAN BUDGET FOR 3 
PLANS 
C.1  Summary of questionnaires, interviews, and Task 
Force meeting. 
$4,000 $12,000 
C.2  Alternative Diagrams $1,500 $  4,500 
C.3  Preparation, conduct and summarize Task Force 
meeting and Open House 
$1,500 $  4,500 
Total Task C: $7,000 $21,000 
 
Tillamook County Deliverables and Estimated Hours for Task: 
 
TILLAMOOK COUNTY DELIVERABLES STAFF ESTIMATED 
HOURS 
Schedule, reserve meeting locations, and mail 
meeting notices for the Task C.1 Task Force 
Workshop and one-on-one interviews, and the Task 
C.3 Task Force Workshop and open house; provide 
comments and direction to Contractor on 
alternative transportation system diagrams and 
summary of public involvement. 
Community Dev. Director 
Senior Planner 
Public Works Director 
Senior Engineer 
Clerical 










ask D. Transportation Master Plan & Implementation 
Objective: 
This task compiles all information produced into a transportation plan.  Included in this effort is the development 
of multi-modal plans to be implemented in conjunction with the more traditional capacity improvements.  With 
the transportation plan, a priority of transportation projects will be developed with a discussion of possible 





D.1 Prepare Draft Transportation Plan  
Prepare the draft Community Transportation Plan including plans and sections of recommended: 
- existing streets that may need to be upgraded for additional capacity and safety improvements.  This will 
include recommended widening for new or improved vehicular, bicycle and pedestrian facilities, 
landscaping, pavement treatment, and storm drainage improvements (such as standard cross-sections and 
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the storm drainage interface with the transportation facilities; this would not include detailed drainage 
information, such as baseline information on conduit requirements); 
- new streets; 
- a street system for vehicular community connectivity and intra-community connectivity; 
- a bicycle and pedestrian system for community connectivity and intra-community connectivity; 
- street, bicycle and pedestrian design standards; 
- access management on major streets;  
- intersection improvements; 
- beach and river access; 
- potential transit options and routing; 
- streetscape improvements; 
- parking improvements; 
- air transportation improvements; 
- gateway improvements. 
 
D.2 Prepare Policy Recommendations 
Prepare recommended transportation related revisions to the Tillamook County comprehensive plan, zoning and 
land division ordinance, and recommendations for the county-wide TSP.  The policy recommendations will 
ddress design standards for transportation facilities, and recommended access and use provisions.   a
 
D.3 Develop an Implementation Plan 
I
 
dentify specific projects, prepare cost estimates, identify implementation mechanisms and, establish priorities. 
D.4 Task Force Workshop 
Conduct a community open house and a workshop with the Transportation Plan Task Force to reach consensus on 
the draft Transportation Plan.  
 
D.5 Prepare Final Transportation Plan 
Based upon the results of the Task D.4 Task Force Workshop, prepare the final Transportation Plan including 
those elements identified in tasks D.1-D.3.  Attend two public hearings/meetings. 
 
Primary Personnel: Vic Affolter, George Plummer, Jon Oshel, Pat Oakes 
 
Proposed Schedule: October 2000 – May 2001 
 
Consultant Deliverables and Budget: 
 
CONTRACTOR DELIVERABLES BUDGET PER PLAN BUDGET FOR 3 
PLANS 
D.1  Draft Transportation Plan including 
Transportation Plan graphics and narrative 
describing recommendations, policies, and 
implementation strategy). 
$3,000 $ 9,000 
D.2  Draft Policy recommendations $   500 $  1,500 
D.3  Draft Implementation plan $   500 $  1,500 
D.4  Prepare, conduct and summarize the Community 
Open House and Task Force meeting. 
$1,000 $  3,000 
D.5  Final Plan and hearings/meetings. $3,000 $  9,000 
Total Task D: $8,000 $24,000 
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Tillamook County Deliverables and Estimated Hours for Task: 
 
TILLAMOOK COUNTY DELIVERABLES STAFF ESTIMATED 
HOURS 
Written comments and direction to Contractor 
regarding the draft and final transportation 
plan.  Schedule, reserve meeting locations, and 
mail meeting notices for the Task D.4 Task 
Force Workshop. 
 
Community Dev. Director 
Senior Planner 
Public Works Director 
Senior Engineer 
Clerical 









Total Task 11 Contractor Community Plan Budget $21,500 $64,500 
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Draft Tillamook County Road Improvement Ordinance 
Tillamook County Road List - November 1998 
Tillamook County Road Department Key of Codes 
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